

Exhibit H
Key Personnel

Team Member	Role	Involvement
Project Leadership & Management		
Nitin Khanna	Executive Oversight [Involved in delivery of 5 Electus™ states]	10%
Mohamad Kahlout	Chief Projects Officer and technical advisor for election systems. [Involved in delivery of 6 Electus™ states]	20%
Ashish Puri	Senior Director, overall project success responsibility, escalation and issue resolution [Involved in delivery of 6 Electus™ states]	30%
Theresa Knox	Senior Project Manager, project day-to-day management and coordination responsibility. [Delivered Montana as Project Manager]	100%
Gregg Martin	Deputy Project Manager [Prior experience with SCORE as well as all conversion experience with all 64 Colorado counties]	100%
Asim Ahmed	Technical Project Manager, ensure success of all infrastructure activities and tasks. [Delivered Iowa as Technical Project Mgr]	100%
Venkat Subramanian	Functional Manager, requirements gathering and coordination development coordination. [Delivered Missouri, Iowa, Oregon as Functional Manager]	100%
John Paulsen	Colorado Elections Subject Matter Expert [Developed and implemented voter registration system for 34 Colorado counties; prior experience with SCORE]	50%
Kelli Waldo	Quality Control Manager, responsible for software testing. [Involved in delivery of 6 Electus™ states]	20%
Data Migration		
Jay Varner	Data Migration Manager, oversight on all data migration activities. [Involved in delivery of 6 Electus™ states]	50%
Ali Mian	Data Migration Programmer [Involved in delivery of 6 Electus™ states]	100%
Umar Farooq	Data Migration Programmer [Involved in delivery of 3 Electus™ states]	100%
Vijaya Shree	Data Migration Programmer [Involved in delivery of 6 Electus™ states]	100%
Suneel Dabiru	Data Migration Programmer [Involved in delivery of 6 Electus™ states]	100%
Architecture & Security		